

2-3	Engineering Design, Permitting Assistance	\$70,000
4	Bidding	\$10,000
5	Construction Contract Administration	\$20,000
6-7	Construction Observation, Easement Sketches, Property Plats	Hourly

Additional Services

Services not included within the Basic Scope of Services above, which are considered Additional Services, are specifically excluded from the Scope of the Engineer's services, but can be provided on an hourly basis in accordance with our Hourly Fee Schedule or as agreed to in writing by the Client and the Engineer. Additional Services include, but are not limited to, the following:

- a. Services resulting from significant changes in the scope, extent, or character of the portions of the Project designed or specified by Engineer or its design requirements including, but not limited to, changes in size, complexity, Client's schedule, character of construction, or method of financing; and revising previously accepted reports, Drawings or Specifications, or other project related documents when such revisions are required by changes in Laws and regulations enacted subsequent to the date of this proposal or are due to any other causes beyond Engineer's control.
- b. Services required as a result of Client providing incomplete or incorrect Project information to Engineer.
- c. Furnishing services of Engineer's Sub-Consultants, if any, for other than Basic Services.
- d. Preparing for, coordinating with, participating in and responding to structured independent review processes, including, but not limited to construction management, cost estimating, project peer review, value engineering, and constructability review requested by Client; and performing or furnishing services required to revise studies, reports, Drawings, Specifications, or other Bidding Documents as a result of such review processes.
- e. Preparing additional Bidding Documents or Contract Documents for alternate bids or prices requested by Client for the Work or a portion thereof.
- f. Determining the acceptability of substitute materials and equipment proposed after the Bidding and making revisions to Drawings and Specifications occasioned by the acceptance of substitute materials or equipment other than "or-equal" items; and services after the award of the Construction Contract in evaluating and determining the acceptability of a substitution which is found to be inappropriate for the Project or an excessive number of substitutions.
- g. Assistance in connection with bid protests, rebidding, or renegotiating contracts for construction, materials, equipment, or services.
- h. Providing Construction Phase services beyond the construction Contract Times, which is estimated at 180 days, or man-hours listed herein.
- i. Preparing to serve or serving as a consultant or witness for Client in any litigation, arbitration, or other dispute resolution process related to the Project. Preparation time for deposition and trial testimony or arbitration will be charged at hourly rate multiplied by 1.25. Actual time for deposition, trial testimony or arbitration including travel time will be charged at hourly rate multiplied by 2.0. Reimbursable expenses will be charged at actual cost multiplied by 1.15.
- j. Providing more extensive services required to enable Engineer to issue notices or certifications requested by Client and not specifically provided in the Basic Services.