

- h. Progress Meetings:* C&S will attend progress meetings at the jobsite as needed, but at a minimum, monthly. We will prepare meeting agendas, lead the progress meetings and issue meeting minutes for review and approval by the Client and Contractor.
- i. Applications for Payments:* Based on Engineer's observations as an experienced and qualified professional and on review of Applications for Payment and accompanying supporting documentation:

  - 1) Determine the amount that Engineer recommends Contractor be paid. Such recommendations of payment will be in writing and will constitute Engineer's representation to Client, based on such observations and review, that, to the best of Engineer's reasonable knowledge, information and belief, Contractor's Work has progressed to the point indicated, the quality of such Work is generally in accordance with the Contract Documents, to the results of any subsequent tests called for in the Contract Documents, and being entitled to such payment appear to have been fulfilled in so far as it is Engineer's responsibility to observe Contractor's Work. In the case of unit price work, Engineer's recommendations of payment will include final determinations of quantities and classifications of Contractor's Work (subject to any subsequent adjustments allowed by the Contract Documents).
  - 2) By recommending any payment to the Contractor, Engineer shall not thereby be deemed to have represented that observations made by Engineer to check the quality or quantity of Contractor's Work as it is performed and furnished have been exhaustive, extended to every aspect of Contractor's Work in progress, or involved detailed or special inspections of the Work beyond the responsibilities specifically assigned to Engineer in this Agreement. Neither Engineer's review of Contractor's Work for the purposes of recommending payments nor Engineer's recommendation of any payment including final payment will impose on Engineer responsibility to supervise, direct, or control Contractor's Work in progress or for the means, methods, techniques, sequences, or procedures of construction or safety precautions or programs incident thereto, or Contractor's compliance with Laws and Regulations applicable to Contractor's furnishing and performing the Work beyond the responsibilities specifically assigned to the Engineer in this Agreement. It will also not impose responsibility on Engineer to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or to determine that title to any portion of the Work in progress, materials, or equipment has passed to Client free and clear of any liens, claims, security interests, or encumbrances, or that there may not be other matters at issue between Client and Contractor that might affect the amount that should be paid.
- j. Record Drawings:* Prepare and furnish the Client one (1) set of reproducible and one (1) electronic copy in Adobe Acrobat PDF format of the Project Record Drawings showing appropriate record information that is annotated and furnished to us by the Contractor in accordance with the Contract Documents after construction is complete.
- k. Contractor's Completion Documents:* Receive from the Contractor and transmit to the Client operating and maintenance manuals, schedules, guarantees, bonds, certificates or other evidence of insurance required by the Contract Documents, certificates of inspection, tests and approvals, Shop Drawings, Samples and other data, including the annotated Record Documents and Record Drawings which are to be assembled by Contractor and furnished to us.