

**LOWNDES COUNTY BOARD OF COMMISSIONERS
CONTRACT AGREEMENT**

This agreement made and entered into this _____ day of _____, 2026 and between the Lowndes County Board of Commissioners, party of the first part (hereinafter called the County), and JWA, Inc. party of the second part (hereinafter called the Contractor), who have been duly authorized to execute this agreement.

WITNESSETH: Whereas, the County and the Contractor, desire the improvement and repairs of a certain project and the Contractor desires and agrees to furnish and deliver all the material and to do and perform all the work and labor for said purpose. The project being more particularly described as follows:

Lakes Blvd Water Meter Relocation

Failure to perform the above-listed tasks, frequency of tasks, or general instructions will be considered cause for termination of this contract with ten (10) days notice to the Contractor.

NOW, THEREFORE, in consideration hereinafter fully set out, the parties agree as follows:

1. The work and materials shall be in strict and entire conformity with the provisions of this contract and the plans and specifications prepared (or approved) by the County Manager or their authorized representative, the originals of which are on file in the office of the Lowndes County Board of Commissioners and which said specifications are hereby made a part of this agreement as fully as to the same effect as if the same had been set forth at length in the body of this Agreement.
2. This Agreement is on a lump sum basis.
3. The County hereby agrees to pay to the Contractor for the faithful performance of this Agreement, subject to additions and deductions as provided in the Specifications or Proposal, in lawful money of the United States, the sum of:

\$ 63,081.00

4. The County and Contractor agree that the financing of this project shall be as follows:
Payments will be made on a monthly basis.
5. The Contractor shall commence the work to be performed under this Agreement on a date specified in a written Notice to Proceed and shall substantially complete all work hereunder, except as otherwise provided in these documents for extension of the time limit, within 30 calendar days. Substantial completion is the time at which the project