

The above budget is contingent upon NAI being authorized to complete field work aspects of Tasks 2, 3, 4, and 6 during the same field mobilization.


NAI can begin preparation of field tasks within two weeks of authorization. We anticipate completion of all tasks will take up to four months if authorization of all tasks is received concurrently.

If the scope of work meets your needs, and the budget is acceptable, please return a signed copy of the attached Professional Services Agreement. This will authorize us to begin work and will serve as your acceptance of our terms and budget. Should situations be encountered during the course of the project such that the scope of work and/or budget are changed, Nutter & Associates will contact you prior to performing out-of-scope tasks. Tasks not included in the scope of work will not be performed until authorization from you or your authorized representative is received.

Nutter & Associates is pleased to present this scope of work and budget. If you have any questions regarding the proposed budget, schedule, and/or scope, please do not hesitate to contact us. We look forward to working with you.

Sincerely,

Nutter & Associates, Inc.

A handwritten signature in black ink, appearing to read "D.K. Huff". The signature is fluid and cursive, with the first letters of the first and last names being capitalized and prominent.

David K. Huff, PG, CPSS, CPAg
Principal, Senior Scientist